STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE
CONTRACT NUMBER
LOCATION

DB GOALS:
PROPOSALS ISSUED 21

NUMBER OF BIDDERS 4

PAGE 1

12/07/11 IN KERN COUNTY IN BAKERSFIELD FROM 12/15/11

06-0L6404 BEARDSLEY CANAL BRIDGE TO ROUTE CONTRACT CODE 'A !

06-KER-99-R28.4/R43.9 46/99 SEPARATION 93 CONTRACT ITEMS
REPLACE EXISTING PAVEMENT FEDERAL AID ACNH-P099-(551)E

DISADVANTAGED BUSINESS ENTERPRISE - 4.0%
FUND TOTAL HA22 0 TOTAL NUMBER OF WORKING DAYS 250
ENGINEERS EST 81,687,181.00 AMOUNT OVER 1,072,245.20 PERCENT OVER EST 1.31
BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
82,759,426.20 3 SECURITY PAVING COMPANY INC 818 767-8418
00116307
250 DAYS X 26800 P O BOX 1489 FAX 818 767-3169
89,459,426.20 SUN VALLEY CA 91353-1489
87,622,636.00 2 GRIFFITH/COFFMAN JOINT VENTURE 661 392-6640
00966889
350 DAYS X 26800 1128 CARRIER PARKWAY AVENUE FAX 661 393-9525
97,002,636.00 BAKERSFIELD CA 93308
93,033,734.71 4 GRANITE BROSAMER JV 831 724-1011
00000089
325 DAYS X 26800 PO BOX 50085 FAX 831 768-4021
101,743,734.71 WATSONVILLE CA 95077
94,636,101.60 1 PAPICH CONSTRUCTION COMPANY 805 473-3016
INC 00767055
424 DAYS X 26800 P O BOX 2210 FAX 805 473-2217

105,999,301.60 PISMO BEACH CA 93448



06-0L6404 BID211

06-KER-99-R SUMMARY O F REMAINING BIDDERS PAGE 2

12/07/11 12/15/11
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03 A C DIKE CO ASPHALT DIKE
2788 VENTURE DRIVE
LINCOLN CA 95648

CENTRAL STRIPING SERVICE STRIPING
3489 LUWUNG DRIVE
RANCHO CORDOVA CA 95742

DIVERSIFIED CONCRETE CUTTING PCC PAVEMENT JOINT SEAL
59 CONEY ISLAND DRIVE
SPARKS NV 89431

HARBER COMPANIES INC GRIND EXISTING CONCRETE PAVEMENT
1880 E RIVERVIEW DRIVE
SAN BERNARDINO CA 92408

HARRIS SALINAS REBAR REINFORCING STEEL
355 SOUTH VASQUES ROAD
LIVERMORE CA

J & M LAND RESTORATION INC EROSION CONTROL
1640 JAMES ROAD
BAKERSFIELD CA 93308

OUR VALLEY FENCE CO GUARDRAIL
2203 INYOKERN ROAD
RIDGECREST CA 93555

ROADWAY ENGINEERING WORK INC ELECTRIC
P O BOX 5083
MODESTO CA 95352



06-0L6404 BID211

06-KER-99-R SUMMARY O F REMAINING BIDDERS PAGE 3

12/07/11 12/15/11
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 A C DIKE CO DIKE
LINCOLN CA
ADVANCED CONCRETE SAWING & SEALING SAWCUT AND SEALING
MESA AZ
AUSTIN ENTERPRISE RUMBLE STRIP AND SAWCUT
BAKERSFIELD CA
C A TREE & LANDSCAPE PRUNE OLEANDERS
FRESNO CA
CENTRAL FENCE CO MBGR

SACRAMENTO CA

CENTRAL STRIPING SERVICE STRIPING AND MARKERS
RANCHO CORDOVA CA

FINE GRADE EQUIPMENT EARTHWORK
BAKERSFIELD CA

HARBER CO INC PROFILE GRIND PCCP
SAN BERNARDINO CA

HARRIS SALINAS REBAR REBAR
LIVERMORE CA

J & M LAND RESTORATION EROSION CONTROL
BAKERSFIELD CA

K R C SAFETY CRASH CUSHION AND ROADSIDE SIGNS
VISALIA CA
CONTINUED ON NEXT PAGE
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06-KER-99-R SUMMARY

12/07/11

BIDDER ID NAME AND ADDRESS

LIST
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REMAINING BIDDERS

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 4
12/15/11

02 LOOP ELECTRIC
BAKERSFIELD CA

PAVEMENT RECYCLING SYSTEMS
MIRA LOMA CA

STATEWIDE
BAKERSFIELD CA

BIDDER ID NAME AND ADDRESS

ELECTRICAL

COLD PLANE

CONSTRUCTION AREA SIGNS AND CHANNELIZERS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04 AC DIKE COMPANY
LINCOLN CA

AUSTIN ENTERPRISE
BAKERSFIELD CA

CENTRAL STRIPE
RANCHO CORDOVA CA

DIVERSIFIED CONCRETE CUTTING
SPARKS NV

HARRIS REBAR
LIVERMORE CA

J & M LAND RESTORATION
BAKERSFIELD CA

PAVEMENT RECYCLING SYSTEMS
MIRA LOMA CA
CONTINUED ON NEXT PAGE

AC DIKE

RUMBLE STRIP PORTION AND SAWCUT PCC

STRIPE

SAW AND SEAL

REBAR

EROSION CONTROL

MILLING



06-0L6404

06-KER-99-R SUMMARY

12/07/11

BIDDER ID NAME AND ADDRESS

REMAINING BIDDERS

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 5
12/15/11

04 PENHALL COMPANY
ANAHEIM CA

RMI
KANSAS CITY MO

ROADWAY WORKS
MADERA CA

BIDDER ID NAME AND ADDRESS

GRIND PCC

BREAK PCC PORTION

ELECTRICAL

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01 A C DIKE
LINCOLN CA

AUSTIN ENTERPRISES
BAKERSFIELD CA

COOPER ENGINEERING
CORONA CA

DIVERSIFIED CONCRETE CUTTING
SPARKS NV

HARRIS REBAR
LIVERMORE CA

J AND M LANDSCAPE
BAKERSFIELD CA

KRC SAFETY
VISALIA CA
CONTINUED ON NEXT PAGE

ASPHALT DIKE

RUMBLE STRIP

CONCRETE PAVING

JOINT SEAL AND GRIND CONCRETE

BAR REINFORCEMENT

EROSION CONTROL

CONSTRUCTION AREA SIGNS, CRASH CUSION AND M

ISC SIGNAGE



06-0L6404 BID211

06-KER-99-R SUMMARY O F REMAINING BIDDERS PAGE 6

12/07/11 12/15/11
LIST O F SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 LOOP ELECTRIC ELECTRICAL
BAKERSFIELD CA
OUR VALLEY FENCE GUARDRAIL
RIDGE CREST CA
THE FIRM PREPARE SWPPP
NIPMO CA
TOSTE CONSTRUCTION STRIPING

ARROYO GRANDE CA



06-0L6404 BID211

06-KER-99-R CONTRACT PROPOSAL O F LOW BIDDER PAGE 7
12/07/11 12/15/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 4,000.00 4,000.00
2 070018 TIME-RELATED OVERHEAD LS LUMP SUM 1,600,000.00 1,600,000.00
3 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 49,800.00 49,800.00
4 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 3,000.00 3,000.00
PREVENTION PLAN
5 074028 TEMPORARY FIBER ROLL LF 600 3.50 2,100.00
6 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 10 3,200.00 32,000.00
7 074037 MOVE-IN/MOVE-OUT EA 5 420.00 2,100.00
(TEMPORARY EROSION CONTROL)
8 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 78 145.00 11,310.00
9 074041 STREET SWEEPING LS LUMP SUM 42,600.00 42,600.00
10 074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS LUMP SUM 25,000.00 25,000.00
11 074055 TEMPORARY SOIL BINDER SQYD 200,000 .25 50,000.00
12 074057 STORM WATER ANNUAL REPORT EA 4 2,000.00 8,000.00
13 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 68,250.00 68,250.00
14 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 1,117,000.00 1,117,000.00
15 120151 TEMPORARY TRAFFIC STRIPE (TAPE) LF 326,000 2.10 684,600.00
16 120152 TEMPORARY PAVEMENT MARKING (TAPE) SQFT 760 13.12 9,971.20
17 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 853,000 .58 494,740.00
18 120165 CHANNELIZER (SURFACE MOUNTED) EA 4,380 33.00 144,540.00
19 120300 TEMPORARY PAVEMENT MARKER EA 34,300 4.20 144,060.00
20 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 75,000.00 75,000.00
21 129000 TEMPORARY RAILING (TYPE K) LF 665,000 5.35 3,557,750.00
22 129100 TEMPORARY CRASH CUSHION MODULE EA 450 180.00 81,000.00
23 150711 REMOVE PAINTED TRAFFIC STRIPE LF 848,000 .47 398,560.00
24 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 43,700 .47 20,539.00
25 150722 REMOVE PAVEMENT MARKER EA 33,400 .68 22,712.00
26 150742 REMOVE ROADSIDE SIGN EA 10 53.00 530.00
27 150846 REMOVE CONCRETE PAVEMENT CY 138,000 11.10 1,531,800.00
28 151572 RECONSTRUCT METAL BEAM GUARD RAILING LF 5,910 26.75 158,092.50
29 152320 RESET ROADSIDE SIGN EA 5 158.00 790.00
30 021717 ADJUST INLET TO GRADE EA 48 1,550.00 74,400.00
31 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 26,500 1.30 34,450.00
32 153221 REMOVE CONCRETE BARRIER LF 12 100.00 1,200.00
33 021718 REMOVE TRANSITION RAILING EA 4 368.00 1,472.00
34 160101 CLEARING AND GRUBBING LS LUMP SUM 30,000.00 30,000.00
35 190101 ROADWAY EXCAVATION CY 429,000 14.60 6,263,400.00
36 190105 ROADWAY EXCAVATION (TYPE Z-2) CY 44,800 88.70 3,973,760.00

(AERIALLY DEPOSITED LEAD)



06-0L6404 BID211

06-KER-99-R CONTRACT PROPOSAL O F LOW BIDDER PAGE 8
12/07/11 12/15/11

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

37 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 5,800.00 5,800.00

38 198007 IMPORTED MATERIAL (SHOULDER BACKING) TON 10,800 16.00 172,800.00

39 200052 PRUNE EXISTING PLANTS LS LUMP SUM 88,700.00 88,700.00

40 203002 EROSION CONTROL (COMPOST BLANKET) CYy 10,700 38.30 409,810.00

41 203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 5 390.00 1,950.00

42 250201 CLASS 2 AGGREGATE SUBBASE CYy 124,000 16.45 2,039,800.00

43 260201 CLASS 2 AGGREGATE BASE CY 151,000 17.90 2,702,900.00

44 390131 HOT MIX ASPHALT TON 229,000 69.35 15,881,150.00

45 394050 RUMBLE STRIP STA 1,600 12.80 20,480.00

46 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 17,400 3.10 53,940.00

47 394090 PLACE HOT MIX ASPHALT SQYD 57 40.00 2,280.00
(MISCELLANEOUS AREA)

48 397005 TACK COAT TON 390 600.00 234,000.00

49 400050 CONTINUOUSLY REINFORCED CONCRETE CYy 145,000 136.00 19,720,000.00
PAVEMENT

50 400064 CONTINUOUSLY REINFORCED CONCRETE LF 580 15.75 9,135.00
PAVEMENT (TERMINAL JOINT, TYPE D)

51 400075 CONTINUOUSLY REINFORCED CONCRETE LF 400 119.00 47,600.00
PAVEMENT (PAVEMENT ANCHOR)

52 400092 CONTINUOUSLY REINFORCED CONCRETE LF 400 414.00 165,600.00
PAVEMENT (EXPANSION JOINT, TYPE WF)

53 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 38,600 111.85 4,317,410.00

54 401083 SHOULDER RUMBLE STRIP STA 1,240 46.40 57,536.00
(CONCRETE PAVEMENT, GROUND-IN

55 021719 CONTINUOUSLY REINFORCED CONCRETE CY 14,500 209.90 3,043,550.00
PAVEMENT (RAPID STRENGTH CONCRETE)

56 404092 SEAL PAVEMENT JOINT LF 285,000 1.85 527,250.00

57 404093 SEAL ISOLATION JOINT LF 238,000 5.70 1,356,600.00

58 406050 DOWEL BAR (DRILL AND BOND) EA 1,400 14.00 19,600.00

59 411105 INDIVIDUAL SLAB REPLACEMENT (RSC) CYy 1,600 343.00 548,800.00

60 420201 GRIND EXISTING CONCRETE SQYD 222,000 5.00 1,110,000.00
PAVEMENT

61 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) Cy 9 2,400.00 21,600.00

62 021720 JOINT SEAL (MR 1 1/2", TYPE B) LF 400 82.00 32,800.00

63 560251 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 180 17.60 3,168.00
(0.063"-FRAMED)

64 566012 ROADSIDE SIGN - TWO POST EA 10 389.00 3,890.00

65 650018 24" REINFORCED CONCRETE PIPE LF 210 365.00 76,650.00



06-0L6404 BID211

06-KER-99-R CONTRACT PROPOSAL O F LOW BIDDER PAGE 9
12/07/11 12/15/11
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
66 705001 STEEL FLARED END SECTION EA 3 800.00 2,400.00
67 721010 ROCK SLOPE PROTECTION cY 8 300.00 2,400.00
(NO. 1, METHOD B)
68 729010 ROCK SLOPE PROTECTION FABRIC SQYD 35 10.00 350.00
69 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 1,578 2.50 3,945.00
70 810110 SURVEY MONUMENT EA 34 600.00 20,400.00
71 839540 TRANSITION RAILING (TYPE STB) EA 4 3,412.00 13,648.00
72 839541 TRANSITION RAILING (TYPE WB) EA 17 3,255.00 55,335.00
73 839542 TRANSITION RAILING (TYPE DTB) EA 8 3,780.00 30,240.00
74 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 7 683.00 4,781.00
75 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 21 2,415.00 50,715.00
76 839701 CONCRETE BARRIER (TYPE 60) LF 12 300.00 3,600.00
77 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 157,000 .53 83,210.00
78 840505 6" THERMOPLASTIC TRAFFIC STRIPE LF 155,000 1.05 162,750.00
79 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 8,100 2.10 17,010.00
80 840525 4" THERMOPLASTIC TRAFFIC STRIPE LF 309,000 .37 114,330.00
(BROKEN 36-12)
81 840526 4" THERMOPLASTIC TRAFFIC STRIPE LF 3,600 .37 1,332.00
(BROKEN 17-7)
82 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 330 3.15 1,039.50
83 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 10,300 4.20 43,260.00
84 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 15,000.00 15,000.00
SYSTEM ELEMENTS DURING CONSTRUCTION
85 860811 DETECTOR LOOP LS LUMP SUM 52,500.00 52,500.00
86 021721 MODIFY VEHICLE CLASSIFICATION STATION LS LUMP SUM 98,175.00 98,175.00
87 860930 TRAFFIC MONITORING STATION LS LUMP SUM 60,585.00 60,585.00
88 860990 CLOSED CIRCUIT TELEVISION SYSTEM LS LUMP SUM 19,110.00 19,110.00
89 021722 RETROFIT CHANGEABLE MESSAGE SIGN SYSTEM LS LUMP SUM 83,475.00 83,475.00
90 861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS LUMP SUM 88,510.00 88,510.00
91 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM .00 0.00
92 022126 END OF QUEUE WARNING AND SERVICE PATROL LS LUMP SUM 538,000.00 538,000.00
93 999990 MOBILIZATION LS LUMP SUM 7,800,000.00 7,800,000.00
A) 82,759,426.20

B) 250 DAYS X 26800

A+B) 89,459,426.20



06-0L6404 BID211

06-KER-99-R SUMMARY O F REMAINING BIDDERS PAGE 10
12/07/11 12/15/11
ITEM SECOND THIRD FOURTH
BID AMOUNT BID AMOUNT BID AMOUNT

1 13,000.00 13000.00 6,500.00 6500.00 17,106.00 17106.00

2 520,000.00 520000.00 5,552,500.00 5552500.00 1,394,460.34 1394460.34

3 18,000.00 18000.00 140,000.00 140000.00 48,260.00 48260.00

4 4,000.00 4000.00 3,000.00 3000.00 3,000.00 3000.00

5 18.00 10800.00 4.00 2400.00 7.70 4620.00

6 6,000.00 60000.00 8,000.00 80000.00 2,400.00 24000.00

7 315.00 1575.00 310.00 1550.00 310.00 1550.00

8 160.00 12480.00 315.00 24570.00 136.00 10608.00

9 290,000.00 290000.00 520,000.00 520000.00 30,000.00 30000.00
10 27,000.00 27000.00 5,550.00 5550.00 4,600.00 4600.00
11 .30 60000.00 .25 50000.00 .24 48000.00
12 2,000.00 8000.00 2,000.00 8000.00 2,000.00 8000.00
13 52,000.00 52000.00 50,000.00 50000.00 102,150.00 102150.00
14 800,000.00 800000.00 1,110,000.00 1110000.00 1,793,668.45 1793668.45
15 1.65 537900.00 1.10 358600.00 1.38 449880.00
16 23.00 17480.00 13.00 9880.00 5.37 4081.20
17 .70 597100.00 .30 255900.00 .15 127950.00
18 33.00 144540.00 37.00 162060.00 25.00 109500.00
19 4.00 137200.00 3.50 120050.00 3.09 105987.00
20 86,000.00 86000.00 120,000.00 120000.00 7,888.00 7888.00
21 6.20 4123000.00 4.00 2660000.00 5.22 3471300.00
22 190.00 85500.00 140.00 63000.00 185.00 83250.00
23 .41 347680.00 .45 381600.00 .21 178080.00
24 .40 17480.00 .45 19665.00 .40 17480.00
25 1.00 33400.00 1.00 33400.00 .77 25718.00
26 51.00 510.00 250.00 2500.00 50.00 500.00
27 10.05 1386900.00 11.50 1587000.00 6.09 840420.00
28 19.00 112290.00 18.00 106380.00 17.96 106143.60
29 151.00 755.00 300.00 1500.00 150.00 750.00
30 530.00 25440.00 1,030.00 49440.00 2,050.00 98400.00
31 16.50 437250.00 1.55 41075.00 5.32 140980.00
32 850.00 10200.00 300.00 3600.00 396.00 4752.00
33 986.00 3944.00 3,500.00 14000.00 975.00 3900.00
34 190,000.00 190000.00 858,000.00 858000.00 31,139.00 31139.00
35 13.00 5577000.00 18.00 7722000.00 12.18 5225220.00
36 64.00 2867200.00 6.50 291200.00 80.66 3613568.00
37 17,000.00 17000.00 10,000.00 10000.00 1,500.00 1500.00
38 9.50 102600.00 16.00 172800.00 17.00 183600.00
39 104,000.00 104000.00 86,600.00 86600.00 124,455.04 124455.04




ITEM

06-0L6404

06-KER-99-R

12/07/11

100.

219.
154.

395900.
1860.
1128400.
3926000.
18091000.
28800.
48720.
5700.
78000.
24215000.
19140.
87600.
61600.
3126600.
53320.
3378500.
627000.
678300.
27580.
1008000.
903540.
16200.
35020.
2520.
3720.
67200.
2550.
5600.
105.
3156.
20400.
14000.
54400.
42400.
4256.
44100.
7800.
120890.
155000.

SUMMARY

395900.
2000.
1488000.
4530000.
16648300.
37600.
35670.
14820.
390.
24657250.
11600.
60000.
140000.
4825000.
133920.
3117500.
498750.
1904000.
56000.
784000.
1176600.
22140.
10000.
3600.
4100.
46410.
3960.
2000.
28.
3945.
13600.
12400.
51000.
24000.
5250.
62580.
4800.
78500.
155000.

INING BIDDERS
FOURTH
BID AMOUNT

00 36.45 390015.
00 370.00 1850.
00 15.93 1975320.
00 12.23 1846730.
00 81.42 18645180.
00 14.54 23264.
00 1.35 23490.
00 110.00 6270.
00 500.00 195000.
00 181.00 26245000.
00 70.00 40600.
00 193.00 77200.
00 661.00 264400.
00 170.00 6562000.
00 38.97 48322.
00 355.32 5152140.
00 1.75 498750.
00 2.95 702100.
00 01 14.
00 437.78 700448.
00 3.64 808080.
00 3,333.33 29999.
00 78.00 31200.
00 16.75 3015.
00 370.00 3700.
00 185.00 38850.
00 115.00 345.
00 216.00 1728.
00 3.32 116.
00 2.92 4607.
00 482.00 16388.
00 3,400.00 13600.
00 2,785.00 47345.
00 3,214.00 25712.
00 375.00 2625.
00 2,145.00 45045.
00 1,000.00 12000.
00 68 106760.
00 88 136400.

BID211
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12/15/11



ITEM
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06-KER-99-R

12/07/11

4.
10,000.
50,000.

100,000.
35,000.
22,000.
99,000.

900,000.

200,000.
8,700,000.

900000.
0.
200000.
8700000.

87,622,636.00
350 DAYS X

26800

SUMMARY

O REMAINING BIDDERS
THIRD FOURTH
BID AMOUNT BID AMOUNT
2.00 16200.00 1.82 14742.00
.40 123600.00 22 67980.00
.40 1440.00 39 1404.00
3.00 990.00 1.63 537.90
4.00 41200.00 2.64 27192.00
1.00 1.00 1,049.00 1049.00
60,000.00 60000.00 59,000.00 59000.00
99,000.00 99000.00 98,000.00 98000.00
35,000.00 35000.00 35,000.00 35000.00
22,000.00 22000.00 22,000.00 22000.00
99,000.00 99000.00 98,000.00 98000.00
961,000.00 961000.00 952,000.00 952000.00
.00 0.00 .00 0.00
752,000.00 752000.00 3,183,696.37 3183696.37
7,117,370.71 7117370.71 6,903,424.97 6903424 .97
A) 93,033,734.71 A) 94,636,101.60
B) 325 DAYS X 26800 B) 424 DAYS X 26800
A+B) 101,743,734.71 A+B) 105,999,301.60
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